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ITB 42-2024 

TCD BUILDING GUTTERS AND DOWNSPOUTS INSTALLATION (HOLLYWOOD) 
 

Addendum No. 1, Date issued June 5, 2024 
 

This Addendum No. 1 is hereby made a part of ITB 42-2024 and has been issued by the Seminole 
Tribe of Florida (hereinafter the “Tribe”) to answer questions submitted by prospective bidders. 
 
ITB 42-2024 is amended as follows: 
 
1. Answers to Prospective Bidders’ Questions: 
 
The following questions are being addressed through this Addendum No.1: 
 

GENERAL 
1. Q: Will the Seminole Tribe be responsible for the data pole attached to soffit if it must be 

moved/adjusted for gutter installation? 

A: Yes, the TRIBE will coordinate moving the antenna mast further away from the 
building prior to CONTRACTOR performing the scope of work. 

2. Q: The plans show new gutter sloping toward existing gutter leaders 10 and 11. Are new 
gutters proposed to be connecting to existing gutters and share existing 
leaders/downspouts? 

A: No, the new gutters shall remain separate from the existing gutters.  The TRIBE will 
request revised engineered plans to show those areas sloping toward the new leaders and 
distribute to the selected CONTRACTOR. 

3. Q: For the downspouts to be away from the building foundation, we recommend adding 
an extra foot, is this something the Tribe is interested in adding? 
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A: Yes, please refer to Attachment A – Scope of Work REV001 attached to this Addendum 
No. 1 for the revised downspout measurements.  

 
2. Revision of Attachment A – Scope of Work 

 
The following paragraph of Attachment A – Scope of Work has been revised: 

• Paragraph 2.1 “Fabrication /Installation of Gutters” has been revised 
 
Bidders shall replace all previous versions of Exhibit A - Schedule of Values with the revised 
version attached to this Addendum No. 1 as Exhibit A - Schedule of Values REV001. All previous 
mentions of Exhibit A - Schedule of Values in ITB 42-2024 shall now refer to the attached Exhibit 
A - Schedule of Values REV001.  

 
All other content for ITB 42-2024 remains the same. 

 
 

END OF ADDENDUM NO. 1 


